
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 11/03/2014

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0237-07-012, ETC.
Project STP 2015(294), ETC.
Highway FM 133, ETC.
County DIMMIT, ETC.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2015(294)          CONTROL: 0237-07-012                   
               COUNTY:  DIMMIT                                                        
               LETTING: 11/05/2014                                                    
               REFERENCE NO: 1103                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        _  BID INSERTS (SH. NO.:                                                    ) 
        X  GENERAL NOTES (SH. NO.: Sheet H of H (plan sheet 10C)                      
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: Plan sheet                                                          
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        General Notes: sheet H of H - Item 3278 - added last paragraph.               
        Plan sheet 10C: added last paragraph to Item 3278.                            
        Plan sheet 17: changed Aggregate Type.                                        
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GENERAL NOTES: 
 
Item 5 - Control of the Work 
 

Reference all existing striping and pavement markings in a manner which allow 
the markings to be re-established.  Place extra reference (if needed) to ensure 
that the markings (lane lines, edge lines, ramp gores, etc.) are in-line with signs 
on OSB’s, TMS arrows, etc. 

 
Item 7 - Legal Relations and Responsibilities 
 

For all pits or quarries, comply with the “Texas Aggregate Quarry and Pit Safety 
Act.”  
Upon completion of all work provided in the contract for any individual project, the 
Engineer will make an inspection.  If it is found to be satisfactory, the Contractor 
will be released from further maintenance on that individual project.  Such partial 
acceptance will be made in writing and will in no way void or alter any terms of 
the contract. 

 
If an abandoned-in-place natural gas pipeline is encountered and has to be 
removed, wrapped steel gas pipelines will be assumed to contain asbestos, 
unless analytical testing of the wrap material determines that the wrap material 
contains less than 1% asbestos, as determined using the Polarized Light 
Microscopy (PLM) Method.  Observe and comply with all federal, state and local 
laws, ordinances and regulations regarding the management of asbestos 
containing materials.  At a minimum, the following procedure will be used 
whenever an existing wrapped steel gas pipe has to be removed (for whatever 
reason) during construction operations. 

  
1.  Notify the Engineer.  

  
2.  As soon as the pipe is removed, cover and secure the ends of the pipe with a 
double layer of 6 mil plastic, then move it to a secure temporary storage site 
(approved by the Engineer) within the project limits.  Care will be taken to avoid 
damage to the plastic and if damaged, replace before further handling of the 
pipe.  If the wrapping of the pipe is damaged, the entire pipe will be covered with 
plastic. 

 
3.  The Engineer will determine the owner (utility company) of the gas line to 
coordinate removal of the pipe from the project.  If the owner of the gas pipe 
cannot be determined, the Engineer will make arrangements to transport the pipe 
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off the project.  The Contractor will not be responsible for removing the pipe from 
the project. 

  
4.  The removal of the steel gas pipe from the trench is subsidiary to the work 
that created the need to remove the pipe (structural excavation, roadway 
excavation, removal and replacement of the pipe, etc.).  The work performed in 
handling the pipe after it has been removed (covering with plastic, hauling to a 
secure storage within the project, and loading onto the transportation vehicle for 
removal from the project) will be paid for through the extra work order process. 

 
If an existing asbestos Cement (AC) pipe is encountered and has to be removed, 
observe and comply with all federal, state and local laws, ordinances and 
regulations regarding the management of asbestos containing materials.  At the 
minimum, work involving AC pipe should be overseen by a person who has 
received asbestos training and is familiar with the National Emissions Standards 
for Hazardous Air Pollutants (NESHAP).  If greater than 260 linear feet of pipe is 
to be removed, written notification to the Texas Department of State Health 
Services (DSHS) 10 days prior commencing with the removal of AC pipe is 
required.  At each location shown in the plans and/or identified during 
construction to involve AC pipe, remove the necessary amount of AC pipe 
without creating any friable material.  For tie-ins remove whole sections of AC 
pipe at the nearest joint.  Remove the AC pipe and store it in a secure (Engineer 
approved) location for pick up by the owner of the utility.  Prior to performing this 
work, notify the Engineer and the owner of the utility of the work schedule 48 
hours in advance of beginning the work. 
 
Jurisdictional Waters of the United States and Project Specific Locations (PSL) 
Coordination - This project requires permit(s) with environmental resource 
agencies.  There is a high probability that environmentally sensitive areas will be 
encountered on contractor designated project specific locations (PSLS) for the 
project (including but not limited to haul roads, equipment staging areas, parking 
areas, etc.).   
Requirements for Work within Jurisdictional Waters of the United States: 
The department has been authorized to perform work within designated areas of 
the project under U.S. Army Corps of Engineers (USACE) nationwide permit 
(NWP) #14 and/or #3a and/or #3b.   

 
The contractor will not initiate activities in a project specific location (PSL) 
associated with a U.S. Army Corps of Engineers (USACE) permit area (i.e. an 
area where the USACE has jurisdiction) that has not been previously evaluated 
by the USACE as part of the permitting for this project.  Such activities include, 
but are not limited to, haul roads, equipment staging areas, borrow and disposal 
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sites.  Associated defined here includes materials delivered to or from the PSL. 
The permit area includes all waters of the U.S. and their associated wetlands 
affected by activities associated with this project.  Special restrictions may be 
required for such work in these USACE jurisdictional areas.  The contractor will 
be responsible for any and all consultations with the USACE regarding activities, 
including PSLs, which have not been previously evaluated by the USACE.  The 
Contractor will provide the department with a copy of all consultation(s) or 
approval(s) from the USACE prior to initiating activities. 

 
The contractor may proceed with activities in PSLs that do not affect a USACE 
permit area if a self determination has been made that the PSL is 
non-jurisdictional or proper USACE clearances have been obtained in 
jurisdictional areas or have been previously evaluated by the USACE as part of 
the permit review of this project.  The contractor is solely responsible for 
documenting any determination(s) that their activities do not affect a USACE 
permit area.  The contractor will maintain copies of their determination(s) for 
review by the department and/or any regulatory agency. 
 
The disturbed area for all project locations in the Contract, and the Contractor 
project specific locations (PSLs) within 1 mile of the project limits for the 
Contract, will further establish the authorization requirements for storm water 
discharges. The Department will obtain an authorization to discharge storm water 
from the Texas Commission on Environmental Quality (TCEQ) for the 
construction activities shown on the plans. The Contractor is to obtain required 
authorization from the TCEQ for Contractor PSLs for construction support 
activities on or off the ROW.  When the total area disturbed in the Contract and 
PSLs within 1 mile of the project limits exceeds 5 acres, the Contractor shall 
provide a copy of the Contractor Notice of Intent (NOI) for the PSLs to the 
Engineer and to the local government operating a municipal separate storm 
sewer system (MS4) if applicable.  If the total area of project disturbed areas and 
PSLs total between 1-acre but less than 5-acres, the Contractor shall post the 
appropriate Contractor Construction Site Notice for all Contractor PSLs to be in 
compliance with TCEQ storm water regulations. 

 
In order to expedite the approval process for PSLs or to eliminate or minimize 
potential impacts to project progress, initiate coordination efforts with the 
U.S.A.C.E. within 30 days from the date of “authorization to begin work” for all 
PSLs that are in areas where the USACE has jurisdiction (i.e. USACE permit 
areas).  If this is not done, the contractor waives the right to request any contract 
time considerations if project progress is impacted and PSL’S approval is still 
pending. 
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Requests submitted to the area engineer will be evaluated on this basis, and will 
require documentation showing substantial early coordination efforts to expedite 
the approval process as herein stated.  The request will include a detailed 
chronological summary status with dates of coordination activities with the 
resource agencies, including those occurring after the initial coordination, to be 
reviewed and confirmed by the district’s environmental section. 

 
For PSLs that fall within USACE permit areas, the Contractor must document 
and coordinate with the USACE, if required, before any excavation hauled from 
or embankment hauled into a USACE permit area by either (1) or (2) below. 

 
1. Restricted Use of Materials for Previously Evaluated Permit Areas. The 

Contractor will document both the project specific location (PSL) and their 
authorization and the Contractor will maintain copies for review by the 
Department and/or any regulatory agency.  When an area within the project 
limits has been evaluated by the USACE as part of the permit process for this 
project, then: 
a. Suitable excavation of required material in the areas shown on the plans 

and cross sections as specified in Item 110 is used for permanent or 
temporary fill (Item 132, Embankment) within a USACE permit area may 
be restricted; 

b. Suitable embankment (Item 132) from within the USACE permit area is 
used as fill within a USACE evaluated area may be restricted; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is 
disposed of at an approved location within a USACE evaluated area may 
be restricted. 

 
2.  Contractor Materials from Areas Other than Previously Evaluated Areas. The 

Contractor will provide the Department with a copy of all USACE coordination 
or approvals before initiating any activities for an area within the project limits 
that has not been evaluated by the USACE or for any off right-of-way 
locations used for the following, but not limited to, haul roads, equipment 
staging areas, borrow and disposal sites, including: 
a. Item 132, Embankment, used for temporary or permanent fill within a 

USACE permit area; and, 
b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, 

Excavation) that is disposed of outside a USACE evaluated area. 
 

Storm Water Regulations Requirements: 
The Contractor shall be responsible for (off ROW) PSLs applicable to the TCEQ 
Construction General Permit (CGP) requirements and will notify the Engineer of 
the disturbed acreage within one (1) mile of the project limits.  The Contractor 
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shall obtain any required authorization form the TCEQ for any Contractor PSLs 
for construction support activities on or off ROW. 
 
The total disturbed areas within the ROW are anticipated at less than one (1) 
acre and/or this project is classified as “surface work” consisting of an asphalt 
overlay of an existing roadway without shoulder-up disturbances.  Due to this 
type of construction, the project qualifies for exclusion under the Construction 
General Permit (CGP) issued by the Texas Commission on Environmental 
Quality (TCEQ) on February 15, 2008.  However; should the sum of the 
Engineer’s anticipated disturbances and all of the Contractor’s (On ROW and off 
ROW) PSLs equal or exceed the one (1) acre threshold, both TxDOT and the 
Contractor shall have project responsibilities under the CGP that reverts to non-
exclusion status.  To insure project compliance with all applicable water quality 
regulations, the Contractor shall obtain Engineer approval for all non-depicted 
areas of disturbance that increases the Engineer’s initial soil and vegetation 
disturbed area estimates before associated work operations start. 
 

Item 8 - Prosecution and Progress 

No closures will be allowed on the weekends which include the following 
holidays:  January 1, the last Monday in May, July 4, the first Monday in 
September, the fourth Thursday in November, December 25 and Easter weekend.  

The usual open season for application of asphalt is from: April 1st to September 
30th, or as approved in writing by the Engineer.  The late start date for the project 
is May 1st to coincide with the end of the asphalt season. The minimum 
temperature requirements should be followed for the application of asphalt 
outside these dates.  

Before starting work, provide a sequence of work and estimated progress 
schedule meeting the requirements of Section 8.2.B, “Construction Contracts.”  

 
Failure to complete work within the seal coat season established by the plans will 
result in liquidated damages as described in Section 8.5, “Failure to Complete 
Work on Time.” This includes any surface treatment work carried over to the next 
year.  

 
The Engineer may consider extending working days beyond the end of the seal 
coat season.  
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Item 9 - Measurement and Payment 
 
Submit Material on hand (MOH) payment requests at least _5_ working days 
prior to the end of the month for payment on that month’s estimate. For out of 
town MOH submit requests at least 10 working days prior to the end of the 
month. 
 

Item 302 - Aggregates for Surface Treatments 
 
Previously tested aggregates delivered to the project, which are found to contain 
excessive quantities of dust (more than 0.5 percent passing the no. 40 sieve) 
during pre-coating, stockpiling or hauling operations, can be rejected by the 
Engineer.  Use test method TEX-200-F, Part I for testing. 

  
Item 500 - Mobilization 

 
"Materials-on-Hand" payments will not be considered in determining percentages 
used to compute mobilization payments. 

 
Item 502 - Barricades, Signs, and Traffic Handling 

 
Designate, as the Contractor Responsible Person (CRP), an English speaking 
employee on-call nights and weekends (or any other time that work is not in 
progress) with a local address and telephone number for maintenance of signs 
and barricades.  This employee will be located within one (1) hour of traveling 
time to the project site.  Notify the Engineer in writing of the name, address and 
telephone number of this employee.  Furnish this information to local law 
enforcement officials. 
 
The time frame for the Contractor to provide properly maintained traffic control 
devices before they are considered to be in non-compliance with this Item, is 48 
hours regardless of the days of the week involved after notification is done in 
writing by the Engineer.   
 
When advanced warning flashing arrow panel(s) is/are specified, maintain one 
standby unit in good condition at the job site ready for immediate use is required. 

 
Place eight inches of both red and white stripes in an inverted "V" design on the 
back of all TMA’s.  Conform all sheeting to Departmental Material Specification 
D-9-8300, Type C. 

 



Project Number: STP 2015 (294), etc.  Sheet  
 
County: Dimmit, etc. Control: 0237-07-012, etc.  
 
Highway: FM 133, etc. 
 
 
 

 General Notes Sheet G 
 

Provide two-way radios in areas where flagmen do not have visual contact with 
one another or cannot communicate with one another. 

 
Provide shadow vehicles equipped with Truck Mounted Attenuators (TMA) as 
shown on Traffic Control Plan (TCP) standards (2 series). 

 
Limit lane closures to a maximum of 2 miles. If more than one lane closure 
location is desired, provide a minimum of a 2 mile passing zone between 
locations.  Provide a separate sign set up for each location. 
 
Ensure equipment not in use, stockpile aggregate, and other working materials 
are: 
A minimum of 30 feet from the edge of the travel lane; 
Do not obstruct traffic or sight distance; 
Do not interfere with the access from abutting property; or 
Do not interfere with roadway drainage.  
 
Erect signs in locations not obstructing the traveling public’s view of the normal 
roadway signing or necessary sight distance at intersections and curves. 
 
During the holiday time frame of December 21st through January 1st, every effort 
should be taken to ensure that all travel lanes remain open where possible. 

 
The Contractor Force Account “Safety Contingency” that has been established 
for this  project is intended to be utilized for work zone enhancements, to improve 
the effectiveness of the Traffic Control Plan, that could not be foreseen in the 
project planning and design stage. These enhancements will be mutually agreed 
upon by the Engineer and the Contractor’s Responsible Person based on weekly 
or more frequent traffic management reviews on the project. The Engineer may 
choose to use existing bid items if it does not slow the implementation of 
enhancement. 

 
Item 666 – Reflective Pavement Markings 
 

Immediately following seal coat operations, place Type II pavement markings 
along centerline and edgelines for project locations.  After 30 days, restripe over 
the Type II pavement markings with Type I (thermoplastic).   

 
Item 1122 - Temporary Erosion, Sedimentation, and Environmental Controls  
 

It is not anticipated that any erosion, sedimentation, or environmental control 
devices will be needed on this project.  However, in the event that such controls 
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are necessary, the SW3P for this project shall consist of the use of any 
temporary erosion control measures deemed necessary by the Engineer and as 
provided under this item. Payment for this work will be determined in accordance 
with Article 4.2, “Extra Work”. 

 
Item 3278 – Asphalt (Tier #) and Aggregate (Tier #) 

 
Addition of baghouse fines will not be permitted in the production of pre-coated 
material.  In addition to other asphalt distributor requirements, the asphalt 
distributor shall be capable of providing a transversely varied asphalt rate.  The 
Contractor shall demonstrate that the distributor can apply an asphalt rate 
outside the wheel path locations between 22 and 32 percent higher than the 
asphalt rate being applied in the wheel paths.  The contractor's calibration of the 
distributor will include verification of this capability and a description of the spray 
bar(s) and nozzles to be used.  The percentage difference in asphalt rate 
provided by each tested spray bar and nozzle arrangement shall be provided to 
the Engineer. The Engineer will select the pavements where transversely varied 
asphalt rate is to be provided and will provide this information at the pre-
construction meeting. 
 
The estimated application rate noted in the plans is for locations outside the 
wheel paths and is for estimation purposes only. 

 
The asphalt application rates shown elsewhere in the plans are for calculation 
purposes only.  Exact rates will be as directed. 
 
Remove vegetation and blade pavement edges. This item will be subsidiary to 
various bid items. 
 
Use vacuum sweeper in curb and gutter sections. This item will be subsidiary to 
various bid items. 
 
Basis of Estimate: The Summary of Quantities is based on the use of Asphalt 
Cement (AC).  The AC / A-R (AC to A-R) Asphalt Ratio is 0.70.  Refer to Special 
Specification 3278 - Seal Coat, Section 5.A.3 for payment. 

 
ITEM 6834 - Portable Changeable Message Sign 
 

Provide two electronic portable changeable message signs as required by the 
Engineer. Provide backups and keep operational and available on the jobsite at all 
times during traffic control operations. The electronic portable changeable 
message signs will be made available for utilization for the entire duration of the 
project, including all alternative locations. 
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